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THE WEST BENGAL POWER DEVELOPMENT CORPORATION LIMITED 

(A Government of West Bengal Enterprise) 

 
DRAFT NOTICE INVITING TENDER 

 

 
NIT No: WBPDCL/CORP/NIT/E1905/24-25 Dtd:- 22.08.2024 

 
For 

 

Appointment of Internal Auditor for Corporate Office and Plants (KTPS, BTPS, SGTPP, STPS, 

BKTPP) for 02(two) years for the FY 2024-25 & 25-26 with a provision for one-year extension 

through e-tender (OT) on Quality cum Cost Based Selection (QCBS) system 

 

The West Bengal Power Development Corporation Limited 

(A Government of West Bengal Enterprise) 

Bidyut Unnayan Bhaban, 

Plot No. 3/C LA-Block, Sector-III, Bidhannagar, 

Kolkata-700 106 
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BID INFORMATION SHEET 
 

Aspect  Description of Aspect 

Title of the NIT : NIT for Appointment of Internal Auditor for Corporate Office and 

Plants (KTPS, BTPS, SGTPP, STPS, BKTPP) for 02(two) years for 

the FY 2024-25 & 25-26 with a provision for one-year extension 

through e-tender (OT) on Quality cum Cost Based Selection (QCBS) 
system 

NIT NO. & Date : WBPDCL/CORP/NIT/E1905/24-25 Dtd:-22/08/2024 

Publication date : 30.08.2024 at 16:00 HRS 

Document Download start date : 30.08.2024 from 17:00 HRS 

Pre Bid queries submission 

deadline 

 09.092.024 Up to 15:00 HRS 

Pre Bid Meeting date : 10.09.2024 ( 11:00 HRS) 

Corrigendum of pre bid upload 

date 
: 11.09.2024 within 17:00 HRS 

Bid submission start date : 12.09.2024  from 10:00 HRS 

Bid submission end date : 20.09.2024 within 15:00 HRS 

Technical Bid opening date : 23.09.2024  at 10:00 HRS 

Uploading of Technical Bid 

Evaluation sheet 

: To be notified through system generated message 

Financial Bid opening date : To be notified through system generated message 

Uploading of Financial Bid 

evaluation sheet 

: To be notified through system generated message 

Mode of Tendering  Open E-Tendering 

Cost of the Bid : Not Applicable 

Address of Communication : The West Bengal Power Development Corporation Limited. 

Bidyut Unnayan Bhaban, Plot No. 3/C LA-Block, Sector-III, 
Bidhannagar, Kolkata-700 106 

Contact Person : 1.Shri Debjyoti Majumder 

AGM(F&A) Email: dmajumdar@wbpdcl.co.in 

Contact No: 8336903739 

2.Shiladitya Chakraborty 

Sr. Manager (M&C) Email:schakraborty01@wbpdcl.co.in 

Contact No: 9433430567 

Date of Commencement : : From the date of issuance of Letter Of Award (LOA). 

Payment Terms : As described in Clause no. 1.2 of section-IV. 

Liquidated damages for 

Delay (LD Clause) 

: 0.5 % of Contract value for per week delayor part there of 

subject to a maximum of 10% of the contract value. 

mailto:dmajumdar@wbpdcl.co.in
mailto:schakraborty01@wbpdcl.co.in
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SECTION-I: INSTRUCTION TO THE BIDDERS 
E-Tender is hereby invited by the General Manager (M & C), WBPDCL for “Appointment of Internal Auditor 

for Corporate Office and Plants (KTPS, BTPS, SGTPP, STPS, BKTPP) for 02(two) years for the FY 

2024-25 & 25-26 with a provision for one-year extension through e-tender (OT) on Quality cum Cost 

Based Selection (QCBS) system through electronic tendering from the resourceful, well experienced and 

financially sound Agencies/ Companies. 

1. Introduction  
 

The West Bengal Power Development Corporation Limited (WBPDCL) is a Govt. of West Bengal 

Enterprise and the largest power generating utility in the state of West Bengal. It has an existing 

installed capacity of 4265 MW at its 5 (five) power plants. The Corporate Office of WBPDCL is 

situated at Bidyut Unnayan Bhaban” at Salt Lake, Sector III, Kolkata 700106. WBPDCL is also 

operating Captive Coal Mines which are located in the state of West Bengal and Jharkhand. 

 

Internal audits play a crucial role in a company’s overall governance and operational efficiency. 

Internal audits help identify and assess risks that could affect the company’s objectives. Regular 

internal audits help deter and detect fraudulent activities by assessing internal controls and 

identifying weaknesses that could be exploited. In essence, internal audits play a vital role in 

enhancing a company’s governance, risk management, and internal controls, which collectively 

contribute to its overall success and sustainability. 

 

Hence WBPDCL invites Appointment of Internal Auditor will be through e-tender (OT) on Quality 

cum Cost Based Selection (QCBS) 

 

Appointment will be initially for a period of two years with a provision for one-year extension 

based on performance. 

 
2. General guidance of e-tendering  

 

Interested bidders are requested to log on to the website https://wbtenders.gov.in to participate in the 

bid. 

3. Registration of Bidders  
 

Bidders willing to take part in the process of e-tendering are required to obtain Digital Signature 

Certificate (DSC) from any authorized Certifying Authority (CA) under CCA, Govt of India. (viz. 

nCode Solution, Safescrypt, e-Mudhra, TCS, MTNL, IDRBT) or as mentioned in e- tendering 

portal of GOWB https://wbtenders.gov.in. DSC is given as a USB e-Token. After obtaining the 

Class II/III Digital Signature Certificate (DSC) from the approved CA they are required to register 

the Digital Signature Certificates through the registration system available in the website. 

4. Collection of Tender Documents  
 

Interested bidders will have to download the tender documents from the website 

https://wbtenders.gov.indirectly with the help of the e-Token provided. This is the only mode of 

collection of tender documents 

5. Pre bid Meeting  
 

A pre-bid discussion will be held at Bidyut Unnayan Braban, as per schedule date and time as 

specified inthe Schedule of Dates provided at Corporate Office of WBPDCL in order to provide 

any additional information or to furnish additional clarification, if any, needed on the Scope of 

work and 
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NIT. The clarification(s) / decision(s) against point/query as would be given by WBPDCL and 

such discussion shall form the integral part of this NIT & shall be binding on all the participating 

tenderers. The minutes of Pre Bid meeting shall be uploaded in the web portal before 

commencement of bid submission. The party hasto submit the related queries within the specified 

date as mentioned in the date schedule 

6. Tender Fee  
 

Not Applicable. 

7. Pre-Qualification Requirement (PQR) for participation:  

 

7.1 Technical criteria: 
 

 

                    Mandatory QR Conditions: 

 

1) Only Indian Chartered / Cost Accountants firms are eligible for participating in the tender. 

 

2) The firm should be in existence for at least 10 years as on the financial year ending 31.03.2024. 

 

3) Firms not having internal audit experience in SAP-ERP environment for a minimum period of 5 years 

during the last ten years ending 31.03.2024 need not apply. Documentary evidence must be furnished. 

 
4) The firm should have experience of at least one Internal Audit assignment in Central/ State Govt. 

PSUs during any of the previous ten financial years as on 31.03.2024. 

 

5) Tender of any firm quoting fee which is less than minimum fee will be rejected. Further a firm not 

having peer review certificate need not apply. 

 

Following minimum fee structure is proposed which is inclusive of travelling and Out of Pocket 

Expense (OPE): 

 

BTPS: ₹ 50,000 per year (excluding GST) 

STPS: ₹ 75,0000 per year (excluding GST) 

KTPS: ₹ 75,0000 per year (excluding GST) 

Bktpp: ₹ 1,50,000 per year (excluding GST) 

SgTPP: ₹ 1,75,000 per year (excluding GST) 

Corporate: ₹ 60,000 per year (excluding GST) 

 
Other conditions: 

 

The Appointment Orders/ Work Orders specifically issued for Internal Audit assignment will be taken 

in to the consideration. Statutory Audit, Concurrent Audit, Revenue Audit, Account Management 

Services, Tax Consultancy, Physical Verification etc. will not be considered under Internal Audit 

Experience. 
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Copy of work completion certificate of internal audit assignments and copy of work completion 

certificate which states internal audit assignment is carried out in SAP/ERP environment should be 

submitted along with the application. 

 

Power Sector would mean an entity engaged in Generation(Thermal)/ Transmission/ Distribution of 

electricity. 

 

Experience of Internal Audit of Regularity Body, Electricity Development Agencies and Companies 

whose main business is not Power Generation/Transmission/ Distribution of electricity will not be 

considered under Power Sector experience. 

 

Bidder has to bid for all audit locations. 

 
 

The Bidder shall furnish a comprehensive list of completed work with scope of work, details 

of the auditee, dates when contract/s have been awarded and completed. 

 
7.2 Financial Criteria: 

The average annual turnover of the bidder in each of the last three financial years on the date of 

bid opening shall not be less than INR 50,00,000/- (Rupees Fifty Lakh only). The net worth of 

the bidder as on the last day of the each of three preceding financial years shall be positive. 

 

Bidder has to submit annual reports including audited Profit & Loss Account and Balance Sheets 

for each of the last three financial years (last year being 2022–23). 

 

Tenders are to be submitted online through the website https://wbtenders.gov.in. Bidders must 

download tender specific documents (NIT, BOQ etc) from https://wbtenders.gov.in and the 

Bidders are required to upload documents as enumerated below 

8. Technical proposal  

 

8.1 Documents to be uploaded in Fee/PreQual/Technical cover 
 

i) Addenda /Corrigenda, if any, sent to the bidder who has purchased the tender document. 

 

ii) Declaration (regarding acceptance of the NIT, GCC and other information regarding this 

NIT) as perAnnexure-X1, Annexure-I: Duly signed and sealed by authorized signatory. 

 
8.2 Documents to be submitted in Other Important Documents 

 

1. Certificate: 

 PAN Card 

 GST Registration details 

 Provident Fund A/c No. 

 PF challan evidencing payment of contribution of latest month 

 IT Return of AY 2021-22, 2022-23, 2023-24 

 
2. Financial information: 

 Audited Balance Sheet and Profit & Loss account (duly certified by Chartered Accountant 
with sign and seal) for FY year 2020-21, 2021-22, 2022-23) 

https://wbtenders.gov.in/
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N.B: Audited financial documents must have the UDIN of CA. Without having this number, 

the submitted documents will be treated as unaudited and invalid documents as per QR of 

NIT, and the respective bidder will be disqualified due to submission of invalid document 

 

3. Firm Details: 

 Bidder information sheet as per Annexure-I furnishing name, residential address, 
phone no, e- mail address and place of business of person (s) authorized to sign 
the tender with signature of appropriate authority with designation and seal of the 
entity duly supported by the Partnership Deed/ /Trade License/ Registration Certificate 
(Firm Regd No & Cert), Firm Card , as applicable to substantiate the clause no. 8.1 of the 
NIT. 

 
4. Credential: 

 The Bidder shall submit relevant end user’s / ordering authority (ies) Certificates. Mere 

submission of order copy/ contract agreement/ payment certificate will not be entertained 

as a proof of credential. The completion certificate shall clearly indicate the main work 

order and the value of work, scheduled and actual time of completion and must mention 

about the successful completion of the entire work. 

 The Bidder shall furnish a comprehensive list of completed assignments and jobs 
assignments under progress with scope of work, details of the auditee, dates when 

contract/s have been awarded and completed 

Note: 

 NIT need not be uploaded separately. 

 Tenders are liable to be rejected if anyof the above documents is not uploaded in proper 

folder. 

 The documents uploaded must be scanned against any virus and digitally signed using the 
Digital Signature Certificate (DSC). Bidders should specially take note of all the 
addendum/corrigendum related to the tender and upload the latest documents as part of the 
tender. 

9. Financial Proposal  
 

The financial proposal to be submitted in Finance Cover and should contain the following 

document in one cover. The bidder should fill up the BOQ with quoted value. Once completion 

of quoting rates, the bidder must encrypt the rates and upload the same with digitally signed. (Only 

downloaded copies of the above documents are to be uploaded, virus scanned and digitally signed 

by the bidder). 

 

VENDOR SHOULD NOT CONSIDER GST IN THEIR QUOTED VALUE. GST WILL BE 

PAID SEPARATELY. 
 

Price Bid / Cover 2 consist of following document to be uploaded by bidders: BOQ in .xls format 

10. Conditional and Incomplete Tender                                                                                       

Conditional and incomplete tenders are liable to be rejected 

i) Bidder must quote for all items mentioned in BOQ sheet with all cells filled-up. Partial 
quoting will leadto rejection of the bid. 

 
ii) If any tenderer fails to produce any original hard copies of the documents like Completion 

Certificate or any other documents on demand of the Tender Evaluation Committee within a 
specified time frame or if any deviation is detected in the hard copies from the uploaded soft 
copies, it may be treated as submission of false documents by the tenderer and action may be referred 
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to the appropriate authority for prosecution as per relevant IT Act. 

 

iii) All the uploaded documents will have to be attested by the bidder with official seal of the agency 

/ and digitally signed. 
 

iv) The Corporation reserves the right to accept / cancel any or all tenders without assigning any reason 

whatsoever. The corporation does not bind itself to accept the rate quoted by the lowest bidder 

and reserves the right to accept or to reject any or all the tenders or to split the whole work for 

entrusting the same to more than one agency/ audit firm. company. 
 

v) The bidder is expected to carefully examine the Bid documents and fully satisfy himself as to all 

the conditions and matters, which may in any way affect the work or the cost thereof. If any Bidder 

finds discrepancies or omissions in the Bid documents or is in doubt as to the true intent or meaning 

of any part thereof, he can submit his query within the date stipulated in the NIT for further 

clarification. Any query for clarification in the above respect after the submission of bid shall not 

be entertained. After receipt of such interpretation or clarification the Bidder shall submit his Bid 

but within the time and date as specified in the invitation to Bid. All such interpretation and 

clarification shall form an integral Step of the tender documents and must accompany the bid. 

 
vi) Verbal clarifications and information given by owner or his employees or representatives shall not 

be in any way binding on the owner 

 

vii) All the expenses, incidental to the submission of the tender, discussion, conferences, if any, shall 

be borne by the bidder irrespective of whether the tender is accepted or not and the WBPDCL shall 

bear no liability whatsoever on such expenses. 

 
viii) The tender submitted by a bidder shall become the property of The WBPDCL and The WBPDCL 

shall have no obligation to return the same to the Bidder for any reason whatsoever. 

11. Opening of technical proposal  
 

a) Technical proposals will be opened by the General Manager, M&C, WBPDCL or his authorized 

representative electronically from the website https://wbtenders.gov.in, using their Digital 

Signature Certificate. In case the date of Bid opening happens to fall on a holiday due to 

unavoidable circumstances beyond the control of the WBPDCL, the next working day will be the 

date of Bid opening 

 

b) Decrypted (Transformed into readable formats) documents of the Non-Statutory Cover will be 

downloaded, and handed over to the Tender Evaluation authority. 
 

 

 

12. Technical Bid Evaluation Methodology  

 

Appointment of Internal Auditor for Corporate Office and Plants (KTPS, BTPS, SGTPP, STPS, 

BKTPP) for 02(two) years for the FY 2024-25 & 25-26 with a provision for one-year extension 

being a highly technical subject where quality of the bidder is of utmost importance, accordingly the 

selection of auditor(s) “Combined Quality Cum Cost Based Selection (CQCBS)” to be followed 

through. “Combined Quality Cum Cost Based Selection (CQCBS)”: 

 
a) Under CQCBS, the technical and financial proposals will be allotted certain percentage of 

weightages. 

b) The total score, both technical and financial, shall be obtained by weighing the quality and cost 
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scores and adding them up. 

 
The weightages for CQCBS is being specified below: 

 
SL 
No. 

CRITERIA Range Marks Allotted 

A TURNOVER & MANPOWER   

1. Average Turnover of the Firm in 

last three years 2020-21, 2021- 

22, 2022-23 

More than Rs. 5 Crores .  
15 

 
12 

10 

05 

 > 2.5 crore up to Rs 5 
 Crores 
 > 1 Crore – up to 2.5 Crores 
 Rs. 50 Lakh - Rs. 1 
 Crores 

2. Number of Active Partners 

holding whole time COP 

(Documentary evidence to 

Be provided for clients 

/Assignments handled by each) 

More than 6 partners 

4-6 Partners 

Less than 4 Partners 

 
15 

10 

05 

3. Number of Staff 

 

Qualified (CA / Cost 

accountant) 

 

Semi Qualified (Inter CA 

/ Cost accountant) 

More than 12  

5 

3 

1 

 

5 

3 
1 

 8-12 staff 

 Less than 8 staff 

  

More than 12 
 8-12 staff 

 Less than 8 staff 

  
MAXIMUM MARKS 

  

40 

 

B 

 

EXPERIENCE 
  

4. Internal Audit Clients   

 
(Documentary evidence to be 

provided in each case) 
At least 2 clients with 

T/O above Rs. 500 crores 

 
20 

 (Assignment relating to physical 

verification of stock, fixed assets 

etc, which are mere counting of 

physical items against book 

quantity and not an independent 

check and / or audit on the 

functional & system control, shall 

not be considered as Internal 
audit experience) 

 

At least 2 clients with T/O 

above Rs. 300 crores 

 
At least 2 clients with T/O 

above Rs. 200 crores 

 

15 

 

 

10 

5. Power Sector Clients More than 2 

1-2 clients 

 

20 

   10 

6. PSU Clients More than 5 

3-5 PSU Clients 

 

10 
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   Less than 3 PSU clients  

08 

 05 

7. i)Firm should  have  hands  on   

 knowledge of ESG related   

 compliances,   

 
ii) Firm should have carried out 

at  least  3  ESG related  work 
during the FY 2022-23, each of 

 
All the three conditions are 
to be satisfied 

 
10 

 minimum fees of Rs 5 lakhs,   

 iii) Firm should have experience   

 of at least 1 ESG related work for   

 CPSU/SPSU/Pvt Listed   

 Power/Utility/EPC company   

 (turnover  more  than  Rs  1000   

 crore)   

  
TOTAL MARKS 

  

60 

  
MAXIMUM TOTAL 

  

100 

MARKS  

 
 

Highest Points Basis: On the basis of the combined weighted score for quality and 

cost, the bidder shall be ranked in terms of the total score obtained. The proposal 

obtaining the highest total combined score in evaluation of quality and cost will be 

ranked as H-1 followed by the proposals securing lesser marks as H-2, H-3 etc. 

Highest nos. for each criterion so will get highest marks and subsequent lower values 

will get lowest marks, the maximum total being 100. 

 

The formula for determining Technical score (Qp) is as below: 

 

Qp = 100 X Q/ Qm (Q = Marks of respective bidder, Qm= Maximum Total marks, i.e. 

100) 

 

Summation of marks against points 1, 2, 3,4,5,6 & 7 for each criterion asked for will be 

maximize up to highest points that can be gathered for each criteria and will never 

exceed this value for evaluation 
 

 

13. Financial l Bid Evaluation Methodology  

 
The financial proposal to be submitted and should contain the following document in 

one cover. 

Bill of Quantities (BOQ). The bidder should fill up/quote rate in the BOQ sheet in the 

space marked for quoting rate as per prescribed format. Once completion of quoting 

rates in both of the sheets the bidder must encrypt the rates and submit the same. 

Financial proposal(s) for the technically eligible bidder(s) declared by the Tender 

Evaluation Authority will be opened on the prescribed date and time. 

The formula for determining Financial Score(Fp) is as below: 
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Fp = 100 X Fm/F (FM = Price of L1 bidder, F= Price of concerned bidder; 

 

14. Evaluation Criteria for QCBS (Quality Cum Cost Based Selection)  
 
 

WEIGHTAGE PERCENTAGE 

QUALITY 80% 

PRICE 20% 

The final evaluation will be based on Quality Cum Cost Based System (QCBS) 
where the weights given to the Price (Fp) is 20% and to the Quality (Qp, Technical 

criteria) is 80%. 

Hence, the Final score will be 0.8 X Qp + 0.2 X Fp. 

In case of a tie, the tie-breaker will be based on: 

1. Annual Average Turnover for the last Financial Year between 1st April, 2022 to 
31st March, 2023 

2. Number of Power Sector Clients (as on 31st March, 2024) as 2nd tie-breaker 

respectively. 

 
After opening of financial covers and evaluation of H1, H2, H3      bidders as per QCBS 

methodology, the intimation to qualified bidder(s) and further communications 

thereafter will be intimated through NIC Portal. 

 
Evaluation by The WBPDCL shall be based on the documents as uploaded by the bidder 

as per the tender clauses. The requirements as stipulated in the tender documents are the 

minimum ones and The WBPDCL has the right to ask for any additional information, if 

necessary, in case the documents uploaded by the bidder are found inadequate. The 

WBPDCL reserves its right to reject any tender, if the bidder is found not qualified to 

perform the work satisfactorily. The WBPDCL reserves the right to reject any tender, at 

any stage, if the bidder is found to have become qualified by giving incorrect and/or 

false information. 

 
Notwithstanding anything stated above or elsewhere, The WBPDCL reserves the right 

to assess the capability and capacity of the bidder, should the circumstances warrant such 

assessment in the overall interest of The WBPDCL. 

 

N.B: The bidder has to quote for all audit locations. however issuance of order to a single 

successful bidder for more than one plant including Corporate Office is the sole 

discretion of the management. 

15. Opening and evaluation of financial proposal  
 

a) Financial proposals of the Technically Eligible Bidders declared by the Tender Evaluation 
authority willbe opened electronically from the web portal on the prescribed date. 

 
b) The evaluation shall be on the basis of Quality Cum Cost Based Method(QCBS) as depicted 

elsewhere in the NIT 
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c) VENDOR SHOULD NOT CONSIDER GST IN THEIR QUOTED VALUE. GST WILL BE 
PAID SEPARATELY. 

d) After evaluation on QCBS basis by Tender Evaluation authority, the final summary result, name 

of bidder and the rates quoted bythem will be uploaded. 

 

e) The Tender Accepting Authority may ask any of the Bidders to submit analysis to justify the rate 

quoted bythat tenderer. 

 

f) The WBPDCL reserves the right to accept any tender or reject any or all the tenders or 

Cancel/withdraw the invitation for tender without assigning any reason whatsoever. Such decision 

taken by The WBPDCL shall not be subject to raising of question by any bidder and The WBPDCL 

shall bear no liability consequent upon such decision and the bidder shall have no claim in this 

regard against The WBPDCL. 

 

g) Evaluation by The WBPDCL shall be based on the documents as uploaded by the bidder as per the 

tender clauses. The requirements as stipulated in the tender documents are the minimum ones and 

The WBPDCL has the right to ask for any additional information, if necessary, in case the 

documents uploaded by the bidder are found inadequate. The WBPDCL reserves its right to reject 

any tender, if the bidder is found not qualified to perform the work satisfactorily. The WBPDCL 

reserves the right to reject any tender, at any stage, if the bidder is found to have become qualified 

by giving incorrect and/or false information. The WBPDCL\does not bind itself to accept the 

lowest tender and also reserves the right to split the work amongst more than one bidder 

 

h) Notwithstanding anything stated above or elsewhere, The WBPDCL reserves the right to assess 

the capability and capacity of the bidder, should the circumstances warrant such assessment in the 

overall interest of The WBPDCL. 

16. Amendment to the works  
 

i) Subject to the Approval of the Owner any alterations, amendments, additions of the Works 

(hereinafter referred to as Amendments) required under the Contract for completion of the Works 

shall be executed by the Contractor. 

 

ii) The rates quoted by the Bidders shall remain firm throughout the period of execution of work. 

 

iii) No extra claim in any form will be entertained for escalations in any form what so ever towards 
completion of this job. 

 

 

 

SECTION II: TERMS & CONDITION OF THE TENDER 

 

1) The bidders will have to quote their rates both in figures as well as in words. In case of variation 

of rates quoted in figures and words, the lower of those will be considered for acceptance of the 

tender without considering total amount shown against the respective items or grand total. In case 

of quotation of abnormal higher/ lower rates, necessary justification of such quoted rate shall be 

sought for,  if required, for acceptance by the department. 

 
 

2) The WBPDCL does not bind itself to accept the lowest tender and reserves the right to reject or 
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accept any or all tenders fully or partly and to split the tendered work among more than one party 
without assigning any reason whatsoever. The WBPDCL reserves the right to negotiate with any 

or all bidders without assigning any reason whatsoever. In case of non-acceptance/non- execution 

of the order by the successful bidder on whom Letter of Intent/Confirmatory order is placed, the 

order will be terminated including penal measure, as deemed fit by the WBPDCL. 

 

3) Rate quoted in the tender shall remain firm till the end of the contract period including all authorized 

time extension(s) for completing the work as may be allowed by the WBPDCL from time to time. 

During this period no revision in rates on account of market fluctuations or on account of any act 

of Government / Local Bodies / any other agency will be permitted. Contractor(s) will execute 

the entire work including all additions / subtractions / amendments / modifications etc. at the rate 

quoted in the tender and accepted bythe WBPDCL. No escalation in rate due to any reason 

whatsoever will be permitted. 

 

4) The work is to be executed strictly as per enclosed schedule of works and special terms and 

conditions, if any, and in conformity with the terms & conditions as stipulated in the General 

Conditions of Contract and Supplementary Conditions of Contract for civil work of the WBPDCL 

and enclosed Safety Clause. Bidders shall go through the details of General Conditions of Contract 

and Supplementary Conditions of Contract for civil work of the WBPDCL. 

 

5) Conditional tenders are liable to be rejected summarily. 

 

6) Canvassing, whether directly or indirectly, in connection with the tender is strictly prohibited and 

the tenders submitted bythe bidders who resort to canvassing will be liable to rejection. 

 
 

7) Validity of tender 
 

i) The tender shall remain open for acceptance by WBPDCL for a period of six (06) months from the 

date of opening of Technical Bid during which period the bidder shall not withdraw his tender or 

amend, impair or derogate there-from. 

 

ii) The WBPDCL may solicit the bidders’ consent for a further extension of the validity period of 

his tender as required. The request and response thereto shall be made in writing. A bidder 

accepting the request will not be permitted to modify the tender or the prices. 
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SECTION III: GENERAL CONDITIONS OF CONTRACT 
 

1. Definitions  
 

The following words and expressions shall have the meanings hereby assigned to them except where the 

context requires otherwise: 

 

 “Applicable Law” means any statute, law, regulation, ordinance, notification, rule, regulation, judgment, 

order, decree, bye-law, approval, directive, guideline, policy, requirement or other governmental restriction 

or any similar form of decision of, or determination by, or any interpretation or administration having the 

force of law in the Republic of India and the State Government, by any Government Authority or 

instrumentality thereof, whether in effect as of the date of this Contract or thereafter. 

 

 “Contract” means the Contract Agreement entered into between WBPDCL and the Contractor, together 

with the Contract Documents referred to therein; they shall constitute the Contract, and the term “the 
Contract” shall in all such documents be construed accordingly. 

 

 “Contract Documents” shall mean collectively and include the General and Special Conditions of Contract, 

Specifications and Schedules, Drawings, Form of Tender including all subsequent amendments & relevant 

correspondences with the successful Bidder, Schedule of Prices and Quantities and scope inclusive of agreed 

deviation (s) and the Bid submitted by the successful Bidder, Letter of Award of the Purchaser to the 

successful Bidder, the final Conditions of Contract, Drawings, subsequent amendments mutually agreed upon 

and the Agreement to be executed into between the Purchaser and the Auditor duly signed by them under 

the Clause “Contract” of these General Conditions and other documents that may form a part(s) of the 

Contract Documents. 

 

 “WBPDCL’s Requirements” means the document entitled WBPDCL‟s requirements, as included in the 

Contract, and any additions and modifications to such document in accordance with the Contract. Such 

document specifies the purpose, scope, and/or design and/or other technical criteria, for the Works. 

 

 “Tender” means the Contractor”s signed offer for the Works and all other documents which the Auditor 

submitted therewith (other than these Conditions and WBPDCL‟s Requirements, if so submitted), as included 

in the Contract. 

 

 “GCC” means the General Conditions of Contract hereof. 
 

 “SCC” means the Special Conditions of Contract. 

 

 “Day” means calendar day of the Gregorian calendar. 

 

 “Month” means calendar month of the Gregorian calendar. 

 

 “Owner/Purchaser/Employer” shall mean” The West Bengal Power Development Corporation Limited” 

(WBPDCL), having its registered office at Bidyut Unnayan Bhaban, 3/C, Block – LA, Sector –III, 

Bidhannagar, Kolkata – 700 106, West Bengal, India, and includes the legal successors or permitted assigns 

of WBPDCL. 

 

 “Engineer-In-Charge” means the person appointed/nominated by WBPDCL to perform the duties on its 
behalf for the purpose of the Contract. 
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 “Contractor” means the person(s) whose bid to perform the Contract has been accepted by WBPDCL and 

is named as such in the Contract Agreement and includes the legal successors, heirs, executors, administrators 
or permitted assigns of the Contractor. 

 

 “Contractor’s Representative” means any person nominated by the Auditor to perform the duties delegated 

bythe Contractor 

 

 “Contract Price” means the firm sum specified in the Contract Agreement, subject to such additions and 
adjustments thereto or deductions therefrom, as may be made pursuant to the contract 

 
 “Subcontractor,” shall mean the entity to whom any part of the Work has been sublet by the Auditor with 

due approval from WBPDCL and includes its heirs, executors, administrators, legal representative and 
permitted assigns. 

 
 

 “Site” means the land and other places upon which the Facilities are to be installed, and such other land or 
places as may be specified in the Contract as forming part of the Site 

 
 

 “Letter of Award (LOA)” shall mean WBPDCL‟s letter or notification to the successful bidder conveying 

the acceptance of the Bid and award of the specified job subject to such conditions as may have been stated 

therein. 
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 Throughout these documents, the terms “Bidder(s)”, “tenderer”,” Contractor” and 
“Short listed party/Agency (ies)”is synonymous 

 

2. Execution of work  
 

The work shall be covered strictly as per the scope of works and in conformity with the terms and 

conditions laid down under GCC and SCC. 
 

3. Goods and Service Tax (GST)  
 

Any changes in provisions of GST including applicability of certain provisions which for time being is 
deferred is deemed to be applicable in this order. 

 

4. Duration of Contract  
 

The duration of contract for the total job is within 24 (Twenty-Four) Months from the date of issuance of 

LOA. The day zero of the time line referred above will be considered from the date of issuance of the formal 

Work Order / Letter of Award (LOA) by WBPDCL. There will be provision for extension of the contract 

under same rate and terms and conditions for another 12 months depending on the performance of the 

auditor(s) the decision of which shall be under the sole discretion of WBPDCL. 

 

5. Blacklisting Policy  
 

Blacklisting Policy of WBPDCL may be followed in case of submission of any false document, in case of 

derogatory attitude at the time of execution of the job and in case of non-execution of the assigned job without 

showing any reason. 

 

6. Deduction from contract price  
 

All costs, damages or expenses which the Owner may have paid, for which under the Contract, the auditor is 

liable, will be claimed by the Owner. All such claims shall be billed by the Owner to the Auditor regularly as 

and when they fall due. Such bills shall be supported by appropriate and certified vouchers or explanations, 

to enable the Auditor to properly identify such claims. Such claims shall be paid by the Auditor within fifteen 

(15) days of the receipt of the corresponding bills and if not paid by the Auditor within the said period, the 

Owner may then deduct the amount, from any money due or becoming due by him to the Auditor under the 

Contract or may be recovered by actions of Law or otherwise, if the Auditor fails to satisfy the Owner of such 

claims. 

 
Owner may for its convenience terminate any part of the services or any Subcontract (with the termination 

of any, subcontract to be effected through contractor) or all remaining services hereunder at any time upon 

15 days' prior written notice to auditor specifying the part of the services to be terminated and the effective 

date of termination. Immediately upon receipt of such notice, auditor shall stop performance of the 

terminated services and shall immediately order and commence demobilization with regard to the terminated 

services. In the event of a partial termination, auditor shall continue to prosecute the part of the services not 

terminated. In case of a termination of part of the services, Owner will authorize a scope change order making 

required adjustments to one or more of the Guaranteed completion date, the contract price the payment & 

milestone schedule the project schedule and the performance guarantees, as appropriate. 
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7. Termination of Contract  
 

The WBPDCL reserves the right to terminate the contract at any stage for unsatisfactory performance 
without anycompensation for loss or damage due to such termination with 30 days’ prior notification. 

 

8. Non-Compliance  
 

In case the auditor fails to carry out his assigned job or could not mobilize his resources even after placement 

of order or if the auditor fails to achieve the desired progress as stipulated in the scope of work, the Controlling 

Officer or his authorized representative reserves the right to get the job done by any other agency for the 

interest of the corporation. In case of poor progress of the assigned job the WBPDCL shall have the liberty 

to curtail the ordered quantity/short terminates the contract and carry on the work by any other agency. 
 

9. Arbitration / Settlement of Disputes  

If any dispute(s) or difference(s) of any kind whatsoever arise between the parties hereto in connection with 

or arising out of this contract, the parties hereto shall negotiate with a view to its amicable resolution and 

settlement. In the event no amicable resolution or settlement is reached within a period of 30 (thirty) days 

from the date on which the dispute(s) or difference(s) arose, either party shall give a notice to the other 

party, of such intention to invoke Arbitration within 14 (fourteen) days from the expiry of the aforesaid period 

of 30 (thirty) days within which amicable resolution could not be reached. Such dispute(s) or difference(s) 

shall be referred to and settled by a ‘Sole Arbitrator’ to be mutually appointed by both the parties. 
 

If a party fails to appoint the Sole Arbitrator within 30 (thirty) days from the receipt of a request to do so 

from the other party, the appointment of Sole Arbitrator shall be made upon request of either party by the 

Hon’ble High Court, Calcutta. 

 
The arbitration proceedings shall be in accordance with the prevailing Arbitration laws of India asamended 
or enacted from time to time. 

The existence of any dispute(s) or difference(s) or the initiation or continuance of the Arbitration proceedings 

shall not permit the parties to postpone or delay the performance by the parties of their respective obligations 

pursuant to this Contract. 
 

10. Governing law & jurisdiction  
 

Entire contract shall be governed by and construed in accordance with substantive and procedural laws of 

India. The competent courts at Kolkata, West Bengal, India shall have exclusive jurisdiction in relation to the 

contract. 
 

11. Limitation of Liability  
 

Except in cases of criminal negligence or willful misconduct, 

 

Neither party shall be liable to the each other for any indirect or consequential loss or damage including but 

not limited to loss of use, loss of production, loss of profits or interest costs, loss of capital, or for lossof any 

other arising from any cause whatsoever by reason of the services rendered under this contract. 

 

The aggregate liability of the Auditor to the Owner, whether under the Contract, in tort or otherwise,shall 

not exceed the amount of the total contract price, to the exclusion of any obligation of the Auditor to pay 

liquidated damages, cost of repairing or replacing defective goods, or to any obligation of the auditor to 

indemnify the Owner with respect to patent infringement. 
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SECTION IV: SPECIAL CONDITIONS OF CONTRACT 

1. Controlling officer / Engineer-in-Charge:  
 

General Manager (F&A), Corporate Office, WBPDCL or his authorized representative. 
 

2. Paying authority  
 

The General Manager (F&A), Corporate Office, WBPDCL will be the paying authority 
 

3. Terms of payment  

 

Payment will be made annually on completion of the assignment. 
 
 

4. Force Majeure  
 

War, invasion, revolution, riots, sabotage, lockouts, strikes, work shut-downs imposed by Government Acts 

or Legislation or other authorities, acts of God, epidemics, fires, earthquakes, floods, explosions, accidents, 

sea navigation blockades or any other acts or events whatsoever which are beyond the control of WBPDCL 

and which will directly or indirectly prevent completion of the consultancy services within the time specified 

in the agreement will be considered FORCE MAJEURE. 

 
If the Contract is delayed or impeded in the execution of the work by circumstances of Force Majeure as 
herein defined, then the Contractor/ Owner as the case may be, shall, within one week, give notice in 
writing to the Owner/Contractor, of the existence of circumstances of Force Majeure, together with the 
evidence relied upon Burden of Proof 

 
In the event that the Parties are unable in good faith to agree that a Force Majeure Event has occurred, the 
Parties shall submit the dispute to arbitration, provided that the burden of proof as to whether a force Majeure 

event has occurred shall be upon the Party claiming a Force Majeure Event. 

 

Effect of Force Majeure 

 

Neither party shall be considered to be in default or in breach of his obligations under the Contract to the 

extent that performance of such obligations is prevented by any circumstances of Force Majeure which arise 

after the date of acceptance of Letter of Intent / Effective Date. 

 

In the event that Force Majeure circumstances continue for a period of more than one month, both the parties 

may discuss and mutually agree upon the future course of action which may include termination of Contract. 

 

The Auditor shall request for extension of Time for Completion due to delay caused by Force Majeure. The 

Owner may agree to give extension in time as may be justified. However the Owner will not bear any 

additional cost whatsoever in connection with Force Majeure. 

 

Performance to Continue: 

 

Upon the occurrence of any circumstances of any Force Majeure the Auditor shall endeavor to continue to 

perform his obligations under the Contract so far as reasonably practicable. The Auditor shall notify the 

Engineer of the steps he proposes to take including any reasonable alternative means for performance which 
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is not prevented by Force Majeure. The Auditor shall not take any such steps unless directed soto do by 
the Engineer. 

 

5. Foreclosure of Contract:  
 

TERMINATION FOR PURCHASER'S CONVENIENCE: 

 

Purchaser may for its convenience terminate any part of the services or any Subcontract (with the termination 

of any, subcontract to be effected through contractor) or all remaining services or the agreement hereunder, 

at any time upon 30 days' prior written notice to auditor specifying the part of the services to be terminated 

and the effective date of termination. Immediately upon receipt of such notice, auditor shall stop performance 

of the terminated services and shall immediately order and commence demobilisation with regard to the 

terminated services. In the event of a partial termination, auditor shall continue to prosecute the part of the 

services not terminated. In case of a termination of part of the services, Purchaser will authorise a scope 

change order making required adjustments to one or more of the Guaranteed completion date, the contract 

price , the payment & milestone schedule the project schedule and the performance guarantees, as 

appropriate. However, the purchaser shall pay to the Auditor forany work performed by the Auditor in 

respect of terminated services, duly certified by the Controlling Officer of the Purchaser, against submission 

of documentary evidences by the Contractor. 

 

CONSEQUENCES OF TERMINATION: 

 

Upon any termination pursuant to this clauses, Purchaser may at its option elect to (a) assume responsibility 

for and take title (to the extent title has not previously passed to Purchaser) to andpossession of the Project 

and any or all work, materials or equipment remaining at the Facility Site, and 

(b) succeed automatically, without the necessity of any further action by Contractor, to the interests of Auditor 

in any or all contracts and Subcontracts entered into by Auditor with respect to the Project, and shall be 

required to compensate such contractors and Subcontractors only for compensation becoming due and 

payable to such parties under the terms of their contracts and Subcontracts with Auditor from and after the 

date Purchaser elects to succeed to the interest of Auditor in such contracts and Subcontracts. All claims by 

such contractors and Subcontractors to be due and owing for Services and other work performed prior to 

such date shall constitute debts between Auditor and the affected contractors and Subcontractors, and 

Purchaser shall in no way be liable for such sums. Auditor shall include in all agreements and contracts 

entered into with contractors and Subcontractors a provisionproviding for the foregoing. In the event of any 

termination pursuant to these clauses hereof, Purchaser may, without prejudice to any other right or remedy 

it may have, at its option finish the Services and other work by whatever method Purchaser may deem 

expedient. In such case, Auditor shall not be entitled to any further pay hereunder, and to the extent the costs 

of completing the Services and other work hereunder, including without limitation compensation for 

additional professional services, exceed those amounts that would have been payable to Auditor hereunder to 

complete the Services except for Contractor's default, Auditor shall pay the difference to Purchaser upon 

demand. 

 

SURVIVING OBLIGATIONS: 

 

Termination of this Agreement (a) shall not relieve either Party of its obligations with respect to the 

confidentiality of Proprietary Information as set forth elsewhere (b) shall not relieve either Party of any 

obligation hereunder which expressly or by implication survives termination and (c) except as otherwise 

provided in any provision of this Agreement expressly limiting the liability of either Party, shall not relieve 

either Party of any obligations or liabilities for loss or damage to the other Party arising out of or caused by 

acts or omissions of such Party prior to the effectiveness of such termination or arising out ofsuch 

termination and shall not relieve Auditor of its obligations as to portions of the Services already performed 

or of obligations assumed by Auditor prior to the date of termination. 
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PAYMENT UPON TERMINATION: 

 

Upon termination of all or part of the Services pursuant to clauses described above, Auditor shall be entitled 

to be paid:- 

all actual documented costs incurred by Contractor, as audited and accepted by an independent certified public 

accounting firm of national reputation selected by Purchaser and acceptable to Contractor, incurred or that 

could not be avoided in connection with performance by Auditor of services as of the date of termination 

which were not previously paid for by Purchaser, and all actual documented costs incurred by Auditor in 

connection with items procured by Auditor in connection with the services for which Auditor has not been 

paid, provided that such items are delivered to Purchaser at the Project Site together with all documents 

necessary to transfer title thereto to Purchaser (the 'Termination Payment'). As a condition precedent to 

receiving the Termination Payment, Auditor shall execute and deliver all such papers and take all such steps, 

including the legal assignment of Contractor's contractual rights, as Purchaser may require for the purpose of 

fully vesting in Purchaser all rights, title and interests of Auditor in and to all subcontracts, purchase orders, 

warranties, guarantees and other agreements. 

 

VERIFICATION OF THE TERMINATION: 

 

Auditor shall, within 90 days of any such termination of all or part of the Services, submit to Purchaser all 

invoices and other documentation as is sufficient to enable Purchaser to verify the performance of the Services 

and Contractor's costs associated therewith and to determine the amount of the Termination Payment. 

Termination Payment shall not include the costs of future anticipated profit or restocking charges 

 
PAYMENT AND LIMITATION OF THE TERMINATION PAYMENT: 

 

Purchaser shall pay the Termination Payment to Auditor within 90 days of Purchaser's receipt of the 

documentation required under the clause: Verification of the Termination. 

 

Payment of the Termination Payment shall be sole and exclusive liability of Purchaser, and the sole and 

exclusive remedy of Contractor, with respect to termination of this Agreement   pursuant to above clauses. 

In no event shall Purchaser have any further liability to Auditor in any such event for actual, incidental, 

consequential or other damages, notwithstanding the actual amount of damages that Auditor may have 

sustained. 
 

6. Recovery from the Auditor  
 

Without prejudice to the other rights of the Employer against the Auditor in respect of such default, the 

Employer shall be entitled to deduct from any sums payable to the Auditor the amount of any damages, 

compensation costs, charges and other expenses paid by the Employer and which are payable by the Auditor 

under this clause. 
 

7. Frequency of Audit  
 

Audit frequency for each SITE will be half yearly. 
 

 

8. Amendment to the Works  
 

Subject to the Approval of the Owner any alterations, amendments, additions of the Works (hereinafter 

referred to as Amendments) required under the Contract for completion of the Works shall be executed by 

the Auditor. 
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All costs, damages or expenses which the Owner may have paid, for which under the Contract, the Auditor is 
liable, will be claimed by the Owner. All such claims shall be billed by the Owner to the Auditor regularly as 

and when they fall due. Such bills shall be supported by appropriate and certified vouchers or explanations, 

to enable the Auditor to properly identify such claims. Such claims shall be paid by the Auditor within fifteen 

(15) days of the receipt of the corresponding bills and if not paid by the Auditor within the said period, the 

Owner may then deduct the amount, from any money due or becoming due by him to the Auditor under the 

Contract or may be recovered by actions of Law or otherwise, if the Auditor fails to satisfy the Owner of such 

claims. 
 

9. Effective Date  

The Contract shall come into force from the date issue of Letter of Award. 

11. Accommodation and Food  

Accommodation and food will be arranged at Plant for the auditors so selected for respective plants. 
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Scope of Work  

Scope of work shall include the following as minimum but shall not be limited to any additional Works if 

required, as envisaged by the Controlling Officer or his authorized representative: 

 
A. OBJECTIVES : 

a. Determine the accuracy and authenticity of financial records. 
b. Verify whether the accounting principles, policies and practices have been followed while preparing financial 

statements. 

c. Suggest areas of cost control. 

d. Verify compliance of policies of Company, Government and other statutory institutions. 
e. Suggest means to strengthen the overall governance mechanism of the Company including its strategic risk 

management. 

f. Understanding and assessing the risks and evaluate the adequacy of the prevalent internal controls. 

g. Review of the Action Taken on the adverse observations of the previous Internal Audit and Statutory Audit. 

B. FUEL (Coal / Oil) :- 

a. Examine whether the weighbridges are calibrated as per the provisions of coal supply agreements 

(wherever applicable). Also examine whether quantities of coal supplied are ascertained in line with coal 

supply agreements in case the weighing machines are out of order. Examine whether the procedure as 

specified is complied with for ascertainment of the weight of coal at the receiving end. If coal is not 

weighed at the loading end, whether receiving end weight has been communicated to the coal suppliers as 

per provisions of FSA ((wherever applicable)) and whether within the specified time period. Deviation if any to be 

reported. 

b. Examine records relating to claims for short weights/deliveries and missing wagons. The auditor has to 
furnish year wise details of diverted in and diverted out for wagons and their value is to be checked. 

c. Auditors to examine whether quantitative and financial reconciliation has been done with Railways. The 

period covered by the last reconciliation done (separately for number of wagons and value) with each 

railway is to be mentioned in the audit report in each phase. Reconciliation of Ledger Balance with respect 

to financial reconciliation with Railways. 

d. Ascertain the adequacy and integrity of the coal sampling procedure both as regards calorific value and 

for other specified requirements. The sampling procedure should be as per provisions of the coal supply 

agreements(whereeverapplicable). Ensure that an adequate number of representative samples have been 

taken from each source of supply. 

e. Verify the procedure for drawl of the sample at the consumption end to arrive at calorific value of coal on 

as received basis. 

f. Compare sampling results of unloading end with the results of loading end and report on material 
differences, if any. Checking of Grade Slippage claims along with sampling results. 

g. To check the implementation of provisions of Coal Supply Agreements (wherever applicable) with regard 

to lodging and realization of claims against coal companies for stones / extraneous materials. To report if 

the same has not been done as per FSA ((wherever applicable). 

h. Examine whether prices are charged and bookings are made strictly in accordance with the provisions of 

the coal supply agreements ((wherever applicable)). Checking of Coal Bill with FSA (wherever 

applicable). 

i. Examine and report that reconciliation of accounts with each coal company has been done on regular basis 

by the unit. The period covered by the last reconciliation done with each company is to be mentioned in 

the audit report in each phase. Reconciliation of Ledger Balance with respect to financial reconciliation 

with Coal companies. 

j. Statement of withheld amount on account of GCV differences, stones, other adjustments etc. should be 

verified & reported. Status of credit note & debit note on above accounts at the period end should also be 
reported. 

k. Auditors to examine the claims of coal supplier for Performance Incentive/ short lifting of coal under FSA 
and Accounting carried out by the stations. 
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l. Verify whether the station outstanding are paid as per the provisions. For Demurrage and Shunting whether 

free time has been properly considered in the bill. Checking Railway Freight claim with Railway Freight 

charges. 

m. Confirm that there is a satisfactory method for determining and adjusting changes in bunker stock levels 
while calculating closing stocks. 

n. Examine whether physical stock verification is done properly. Process of verification has to be examined. 

o. Verify that the Transit and Handling loss are within the norms, if not whether unit has initiated any action. 

p. Auditor to report on the variance. 

q. Auditor to examine the procedure followed in respect of receipt, unloading, issue and accounting of LDO. 

r. Scrutinize the available documentary evidence to ensure that proper checks on quantities have been 

undertaken for LDO. 

s. Examine records relating to claims for short weights/deliveries, missing wagons for LDO. 

t. Examine records relating to stock verification of LDO. 

u. Check conversion of volume and density to weight and relate the same to book stock figure of LDO. 

v. Check that physical verification results. 

w. Reconciliation with Coal Companies and checking balance as per Joint Reconciliation statement with 
respective ledgers. 

x. Examining advances and creditors of coal and oil companies appearing in the Corporate books and 
ascertain reasons for their non-adjustment. 

y. Coal is supplied from Captive Mines. Verification of price schema and its implementation in SAP-ERP. 

Reporting on quantity dispatched from Mines/siding and quantity received at Plants along with reasons 

for deviations. 

C. CONTRACTS & PROCUREMENT: (Single/Limited/Open Tenders) 

a. Examine whether Contracts and Procurement for the ongoing year have been prepared in line with the 
procurement manual. In case same is not done, reasons for such deviation and whether approval from 

Competent authority has been taken. 

b. Auditors should check if there are any purchase orders placed on suppliers which have not been executed 

by them. Auditors should comment on the follow-up action taken by the unit concerned. Auditors should 

also comment on action taken for procurement of the items not supplied by parties on whom PO#s have 

been placed along with details of additional cost incurred and penal action taken against defaulting 

suppliers. Auditors shall give a list of 

1. Service POs where no transaction has taken place since one year from PO date and have also not been 

closed by the Department-in-charge. 

2. Supply POs where no transaction taken place since one year from PO date and delivery period elapsed 
and have also not been closed by the M&C. 

c. Internal auditors shall report separately on all Contracts / Work Orders (W.Os) / Purchase Orders (P.Os) 
placed on Single Tender basis with reference to ensuing Guidelines for single tenders. 

d. Examine and comment on the incidence of single tender awards. A summary of number of contracts 
awarded with values, should be included in the report under the following categories: 

1. OEM supplies, 2. Others 

e. Examine whether estimates have been properly made out and award values compared with estimates. 
Ascertain whether reasonability is established before award of contract. 

f. Analyse and comment on the reasonableness of the justification given in single tender cases. 

g. Examine the basis adopted for determining the quantities to be procured from the point of view of their 
availability in stores, quantity discounts etc. 

h. Examine the cases of repeat orders w.r.t compliance to the DoP and quantities procured. 

i. Examine whether the payments to supplies are in line with the terms of payment as per the purchase order 
and highlight the deviations on this account. 

j. Examine whether material procured on urgent basis has been utilized for the purpose for which it was 
procured or is still lying in stores. 

D. STORES DEPARTMENT 
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a. Examine and comment on cases pending quality clearance for more than six months. 

b. Examine and comment on balances older than 1 year in SR/IR & GR/IR GL. 

c. Review and comment on the reasonableness of number of old cases of materials rejected upon inspection 
where advances have been released. 

d. Examine and comment on the follow-up maintained with suppliers in respect of above cases. 

e. Sometimes some materials are sent out of WBPDCL premises on #Returnable# gate passes. Auditors should 
verify and comment on the list of cases outstanding beyond the scheduled return date and more than 6 months. 

f. Report on the instances of purchases made in spite of having inventory. 

g. Report on the variations in rates of a particular item purchased on different dates in the period under review. 

h. Whether physical verification has been conducted covering sufficient number of items as per the CARO, 
2020. 

i. Whether provisions have been made for the discrepancies observed on physical verification. Also verify 

whether the provisions have been finally adjusted on completion of investigations, with the approval of the 
Competent Authority. 

j. Abnormal cases should be pointed out. 

k. Verify whether capital items are included in the repairs and maintenance expenses. 

l. Verify whether inter-unit debits for materials transferred to other units have been done immediately. 

m. Whether material issued on loan is approved by Competent Authority. Audit should report on the material 
not returned within 3 months of issue. 

n. Verify and report whether the unit has issued any capital spares for consumption during the period under 

audit. 

o. List of Material Arrival Note (MAN) to be physically verified and time gap of generation of Stores Receipt 
Voucher. 

p. Examining Ageing of the items of Stores and comment on their nature after thorough discussion with Plant 
Management. 

q. Inventory related observations such as excess procurement, inventory records, slow moving non-moving 
items, scrap items etc. 

r. Residential Building and Shops 

s. Verify the allotment made with reference to rules and approval by competent authority in case of allotment 
to outsiders. 

t. Test check computation of electricity and water charges for recovery from outsiders and ensure that 
recoveries have been made in time. Comment on outstanding on this account along with age-wise analysis. 

u. Verify the cases of vacation of houses and premises by outsiders with the vacation slips and ensure that 

fittings etc. have been duly verified by the Administration Department. 

v. Verify the recoveries in case of shortage/breakage etc. 

w. Impact of GST on rent and other recoveries may be examined. 

E. GUEST HOUSE 

a. Examine entries in the register of guests maintained in the Guest House / Transit Camp and ensure that 
such entries are complete in all respect. 

b. Verify cases of company’s guests with written communication to support the non- recovery of charges. 

c. Auditors may verify that the Guest House / Transit Camp contractor has been issued and uses only one 

Bill Book at any point of time, bills from which are issued to the guests for room rent collection. 

d. The concerned dealing executive is to ensure that the room rent collected from the guests by the 

contractor stands deposited by the latter in every fortnight. Auditors may verify the documents evidencing 

such deposits are available in HR / Finance Deptt. 

e. Compare actual expenditure and income of the guest house with the same for earlier years and identify 

and comment on abnormal variations. 

f. Examine whether the assets at guest house have been properly identified, recorded in a register, 

physically verified at the end of the year, tallied with the balance reflected in the register and corrective 

action taken for the discrepancies noticed on such verification. 

g. Examine whether the guest house assets have also been tallied with the fixed asset register maintained in 
finance. 
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F. HOSPITAL 
a. Employees & dependents are allowed to use medical facility based on medical books issued to them. 

Auditors to verify whether the system is in use for employees and their dependents. 

b. Examine the control over receipt and issue of medical stores and also whether the issue of medicines to 
employees has been approved by the competent authority. 

c. Compare the expenditure incurred in hospital over the total manpower of the unit with the similar 
percentage for earlier years. Comment on abnormal variances. 

 
G. INSURANCE (Both Plant & Corporate) 

a. Examine whether insurance policies are taken in time. 

b. Examine whether all claims have been lodged and in due time. 
c. Auditor to report as on date, status of claim lodged and claim pending for settlement. 

 

I. PERMANENT ADVANCE 

a. Examine whether statements of account have been rendered in time by the PERMANENT ADVANCE 
holder/s and that the same has been approved by competent authority. 

b. Whether proper vouchers have been attached to the account statements. 

c. Whether recoupment has been done in line with expenditure incurred. 
d. Whether the amount held is reasonable as compared to the general quantum of expenditure 

incurred. 

J. ACCOUNTS 

a. Verify whether there were any transactions outside the SAP system. If yes a report on their verification to 
be included in report. 

b. An important aspect of internal audit is the verification of supporting documents. Auditors should 
invariably highlight such cases where : 

1. supporting documents are not attached thereto 

2. supporting documents are not relevant / sufficient for the said documents# creation 
3. supports financial values, vendor details and others relevant data are not matching with those on the 

documents 

c. Auditors shall verify and comment on all adjustment documents of old liabilities (i.e. EMD, Security 
Deposit & Retention Money etc.) are supported by adequate documents. 

d. Review and comment on old/odd balances appearing in the General Ledger and Sub- ledger. Debit 

balance of vendor in Liability Code and Credit Balance of Vendor in Advance GL code to be reported. 

e. The booking of CSR expenditure shall be reviewed to ensure that they are in accordance with the 

existing principle. Section 135 of the Companies Act may be referred and all compliance in this regard 

should be checked. This is to be done at Corporate Level. 

f. Whether capitalization of major inspection and overhauling costs are done. 

h. Auditor to verify that all sales invoices are generated through SD module in SAP. 
i. Auditors should highlight any instances of payments on the basis of photocopies of bills without approval 

of Competent Authorities. 

j. Check cases where liability has been transferred from one vendor to another. The said transfer should 
be supported by documentary evidence in all cases. 

k. Whether all debits and credits made by the bank have been duly identified and accounted. 

l. Examine whether there is undue delay in realization of cheques deposited in the Bank. 
m. Bank Reconciliation with Bank balance confirmation on half yearly basis. If any entry appears for more 

than 3 months old the reasons thereof to be reported. Comment on old outstanding items in BRS and 

Stale Cheque along with reasons. 

n. Verification of Physical Cash Balance without prior notice at least once in each period. 
o. Checking of Journal Vouchers (Coverage 30%)& 100% ledger scrutiny of all ledgers Working Capital 

Management-Corporate Office Only. 

p. Scrutiny of Loan Interest paid, Fixed Deposit checking. Review of the various sanctions obtained from 
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Banks/FIs. Verification of processing charges and other bank charges. 

q. Verification of Non-Fund based commission. Review of Letters of Credit (LC) and Bank Guarantees 

opened by WBPDCL. Verification and review of Charge created / modified on assets and its relevant 

compliance with ROC / MCA. (Corporate Office only) Verification & review of Audit Committee 

Meeting & Board Meeting compliances. (Corporate Office only) 

r. Present status of Corporate Tax and accounting there off along with assessment orders. Report on upto 
date status (Corporate Office) 

s. Assessment Year Wise may be furnished and ascertain quantum of contingent liability.(Corporate 
Office) 

t. Ageing analysis of Advance to Suppliers/ Creditors/ Security Deposits/ Earnest Money Deposits. 

u. Specific comment on the adjustment of advance to suppliers/contractors and advance lying more than 2 

year. 

v. Scrutiny of Capital and Revenue expenditure. 
w. Auditor should check status of Capital-Work-In-Progress (CWIP) especially from the point of view 

whether the job has been completed, if ongoing job what is the expected time of completion. Auditor 

has to comment whether extension time has been approved by the Competent authority. Auditor has to 

report if any job is stagnant for more than two years. For CWIP which has been completed during the 

period under review, whether the same has been capitalized and all material and services value as per 

contract order issued has been considered. If bill has not been submitted whether provision for the same 

has been made. 

x. Scrutiny of Liability lying unadjusted for more than 5 years. 

y. Auditor has to check and report whether liability as on 31.03.2025 has been properly made. 

K. STATUTORY COMPLIANCES : 

(I) Tax Deducted at Source 
a. Specific comment by the auditors whether the provisions of Income Tax Act, 1961 have been 

complied with while deducting Tax at Source. 

b. To report if Tax at proper rates are deducted and paid within scheduled time. 

c. In case of deduction of Tax on salary to ensure the follow up of Corporate guideline on the issue. 
d. In case, if in any of the payment deduction of tax at lower rate is deducted to verify the certificate of 

lower tax at source. 

e. Filing of TDS return and issue of TDS certificates. 

(II) Goods and Services Tax (GST) 

a. Filing of Return, payment of GST 

b. GST under Reverse Charge Mechanism (RCM) Compliance & GST TDS 
c. Raising of Invoices under RCM etc. 
d. Input Tax Credit 

L. STAFF RELATED MATTERS :- 

a) Verify the advance TA, LTC, Medical is released with the approval of competent authority. 

b) Where an earlier advance is still outstanding, verify whether a subsequent advance has been released 
with the specific approval of Competent Authority. 

c) Test check of T.A. bills, LTC Bills. 

d) Check OPD-Medical Bills claimed during the audit period and ensure they are in conformity with 

applicable rules e) List out the advances outstanding for more than three months in case of T.A., LTA 
and more than six months in case of Medical with specific reasons. 

e) If any advance is interest bearing whether recovery of interest has been done. If the same has not been 
done, specify the reasons and whether the same is reasonable. 

f) Verification of employee Pay Roll 

g) I) Verification and Review of PF, Pension, EDLI etc. compliances made by CPF Trust (Corporate 
Level) 

h) Verification of pay fixation, increments, leaves etc. 

i) Review of vehicle running & maintenance costs. Verification of bills of hired vehicles & their log 
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M. SALE OF FLY ASH, SCRAP and OTHER RECEIPTS :- 

Checking of Fly ash bill with reference to the order , Ash Policy , Notifications issued by Ministry of 

Environment, Forest and Climate Change and internal control mechanism for disposal, scrap sale bills 

with reference to scrap disposal committee report and comments on the action taken by the Department 

Accounting of Statutory Deductions/Payment. A certified Report must be submitted along with the 

Report with emphasis in e invoicing. 

Report on Ash Generation & Utilization has to be submitted on half yearly basis in accordance with the 

guideline issued by Ministry of Environment, Forest and Climate Change. 

 
N. SALE OF ENERGY :- 

(At corporate level) 

a. Checking of sale of Energy bill with reference to Tariff order (Corporate Office Only). Scrutiny of the 
tariff filing and Regulatory orders & correctness of treatment in Revenue Billing. 

b. ENERGY SENT OUT: Test check the figures of energy sent out and auxiliary power consumption with 

reference to the energy meter data and REA of SLDC data maintained at respective places. Reconciliation 

of Energy Meter Data with REA(Regional Energy Accounting) of SLDC is to be examined by auditor. 

Verify calibration reports of various meters. 

O. COMPLIANCE of SCHEDULE III & CARO 2020 

a. Ageing of Trade Payable as per Schedule III - both Corporate and Plant. 

b. Ageing of Trade Receivables per Schedule III - both Corporate and Plant. 
c. Examining outstanding amount to MSME. Report to be furnished regarding outstanding 

beyond 45 days. both Corporate and Plant 

d. Checking of Title Deeds of Immovable Property (including lease) both at Plant and Corporate and 

reporting thereof in terms of Schedule III. 
e. Capital WIP ageing Schedule- Reporting may be made project/job wise. 
f. Examining Registration of Charges and their satisfaction- at Corporate level only. 
g. Examining the utilization of loan with respect to the purpose for which it has been borrowed(Corporate). 
h. Where WC loans has been sanctioned on the basis of security of Current Assets - reporting is to be made 

whether the monthly statements filed by the company with such banks or financial institutions are in 

agreement with the books of account of the Company(Corporate) 

P. LEGAL CASES :- 

Scrutiny of Pending Legal Cases & Report thereon (Corporate Office Only) 

Q. Internal Financial Controls 
 

To verify and review as to whether the Company has adequate Internal Financial Controls and whether 

the same is operating effectively in respect of Sale of Power, Fixed Assets, Inventory, Working Capital 

Management, raising of resources, Claims before Govt., Statutory Compliances, Purchase of Materials / 

execution of Works Contracts,. To identify and report the areas of significant inefficiency in existing 

Internal Financial Controls and to suggest necessary remedial measures. 

 

Verification of compliances made under various Laws of Taxations, Labour, Companies Act, 2013. 

Verification of compliances w.r.t. filing of Returns, Forms etc. with different Statutory Authorities viz. 

Income Tax Deptt., ROC, MCA etc. 

Verify and report on half yearly basis as to whether proper system has been devised to ensure compliance 

with provisions of all applicable laws and whether such systems are adequate and operating effectively. 

Evaluation of the design, operation, prevailing effective controls for the following processes: 
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Sale of Power, Inventory Management, Pay-Roll processing, Fixed Assets Management, Financial 

Management etc 

R. Regulatory Issues: 

Report on operating parameters set by WBERC and Variation therefrom along with reasons. 

S. OTHERS: - 

a) General observation on the above aspects with suggestion for system improvement. Reporting on effectiveness 

of Internal control 

b) Report on compliance to the observations of the Cost Auditor/CAG. 

c) Auditor would be required to attend Audit Committee Meetings, Board Meetings as and when desired by 

the Management. Further, you would be required to have meetings with Statutory Auditors, C&AG and 

other Statutory Authorities as and when required. 
d) Any other work assigned from time to time by WBPDCL. 

 
T. AUDIT FREQUENCY :- 

a) Audit Report should be for the period from 1st April, 2024 to 30th September, 2024 and the Report must 

be submitted within 30.12.2024. 

b) Audit Report for the period October 24 to March 2025 must be submitted within 15.05.2024. 

U. AUDIT TEAM:- 

Audit team should consist at least one qualified CA/Cost Accountant and four semi qualified assistants. It 

should be ensured that the audit team is headed all the times by a Chartered / Cost Accountant having prior 

experience of auditing on SAP/ERP platform along with other team members. Sub contracting of audit work 

is strictly prohibited. Before submission of the Reports, the Auditors are required to have detailed discussion 

with the head of the unit and a minute of such meeting must be annexed with the report. 
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ANNEXURE : I 
 

  Bidder Information Sheet  
 

(To be filled, signed and attached) 

 

1.0 Proposal No. and Date  

2.0 Validityof offer from date of opening of bid  

3.0 Name and Communication Details  

3.1 Full legal name of Prime Bidder  

3.2 Registered Office details 

a) Address  

b) Contact Telephone Nos.  

c) Email ID  

d) Fax. Nos.  

e) Person to be contacted  

3.3 Kolkata office details 

a) Address  

b) Contact Telephone Nos.  

c) Email ID  

d) Fax. Nos  

e) Person to be contacted  

4.0 Nature/status of candidate firm (whether sole Proprietary/ 
Partnership)/Private Limited/ Public Limited/Public sector) 

 

4.1 Type of organization and its legal entity 

a) In case of individual: Give his full name, address, place and 

nature of business. 

 

b) In case of partnership firm: Give the names of all the partners and 
their addresses. 

 

c) In case of companies: Give date and place of registration including 
date of commencement certificate in case of publiccompanies. 

 

5.0 Names of Responsible persons and their designation: (for handling all aspects of this 

tender/order) 

 Person Designation Based at Telephone No./E-mail/Fax 
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a)     

b)     

c)     

7.0 Power of Attorney/Letter of Authority (An attested copy to be 

enclosed in case the tender/ offer is signed by an Individual other 

than the sole proprietor) 

 
Enclosed/Not enclosed 

8.0 Authorization & Alteration to Tender has been signed byperson 
dulyauthorized/ empowered to do so 

Yes/No 

9.0 In case of placement of the order(if placed) , the address with 

GSTIN no. of the office to be addressed : 

 

10.0 Product catalogues, leaflets etc. attached Yes/No 

11.0 Financial Details of the Bidder  

11.1 Name & address of Bankers  

11.2 GST Registration details  

11.3 PAN/TAN No.  

11.4 Annual turnover of Bidder 

For last three (3) Fiscal year 

1) 2020– 21 

2) 2021– 22 

3) 2022 –23 

 

11.5 Enclosed Copies of Balance Sheets and Profit and Loss Account 
(duly audited certified public/chartered account) for the past 3 
accounting (fiscal) years 

 

 

Signature : ....................... 

 

SEAL OF COMPANY 

 

Name : .......................Designation: ....................... 
 

* Scanned self-attested copies of certificates/documents, as applicable to be submitted. 

Authorized Signature, Name & Designation 
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ANNEXURE : II 
 

  Declaration  
 

A. I, ------------------------------------ on behalf of -----------------(name of the company/partnership firm) ----------- 

---------------------------------------- do hereby declare that I have gone through all the provisions of NIT No. -- 
----------------------dated ---------- (including subsequent Addenda/ Corrigenda and other documents) and 

clearly understood the implications of all those provisions and submitting my / our bid adhering all the 

provisions of said NIT (including subsequent Addenda/ Corrigenda and other documents). 

 

B. I, on behalf of M/s.  (name and address of the 

bidder) hereby declare that M/s. (name of the bidder) is not blacklisted/ debarred 

by any Government department/ Public Sector Undertakings/ Other Government Agencies for which we have 

executed/undertaken the works/ services during the last  year(s). 
 

C. I, on behalf of M/s. (name and address of the 

bidder) do hereby declare that no additions/ deletions/ corrections have been made in the downloaded/ supplied 

tender document and the tender document submitted by M/s.  (name of the 

bidder) is identical to the one appearing in the procuring entity’s portal/supplied by the procuring entity. 

 

I, hereby, further declare that all the above information declared hereinabove, are true to the best of my knowledge 

and in the event any of the above information at a later stage, is found to be false, by the Procuring Entity, the 

Procuring Entityshall be at liberty to take any action as deemed fit at my/ our sole risk and cost. 

 
 

Signature of Bidder / Authorized representative 

Seal of the Company 

Note: Must be executed on non-judiciary stamp paper of Rs. 10 and Legal declaration affirmed before a First 

Class Magistrate / Notary – to be filled & duly signed and sealed by authorized signatory of the bidder and upload 

it. 
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ANNEXURE: III 

 

  LOA Acceptance Format  

(To be submitted in company letterhead after receipt of LOA) 

 
 

Ref. No: Date: 

To, The General Manager (Materials and Contracts) 

The West Bengal Power Development Corporation Limited, 

Bidyut Unnayan Bhaban, Plot no. 3/C, LA- Block, Sector-III, 

Salt Lake City, KOLKATA-700106 (WB). 

 

Subject: Unconditional Acceptance of Letter of Award (LOA). 

 

Dear Sir / Madam, We, ............................................................... (name of the agency) having our registered office 

at ................................................................................................................. (address), hereby acknowledge the 

receipt of the LOA / Contract / Order no.: ………………………………. dated: .................................. for the 

Contract “… ....................................................................................................................................... ” against the 

NIT no.: ………………………………………………… dated: ................................................... We hereby 

convey our “Unconditional Acceptance” to all the terms and conditions of the above referred LOA / Contract / 

Order. The Contract Performance Guarantee / Security Deposit / Additional Contract Performance Guarantee (if 

any) as stipulated in the LOA / Contract / Order, shall be submitted as per the timeline given in the said LOA / 

Contract / Order. The Contract Agreement (if any) shall be executed in line with the terms and conditions of the 

said LOA / Contract / Order. 

 

Thanking you. 

Yours faithfully 

 

Agency’s Name & Stamp 

 
 

Authorised signatory Name: 

Designation: 

Contact no.: 

Email: 
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